

No. 18(2)/2016-IDD  
Government of India  
Ministry of Steel  
ID Division

Udyog Bhawan New Delhi  
Dated: 12/03/2019

**Corrigendum**

Following amendments are hereby made in respect of the tender invited for **appointment of Consultancy Agency for 'Development and Implementation of a Strategic Roadmap for the Ministry of Steel** vide this office Tender Reference no. 18(2)/2016-IDD on website [www.eprocure.gov.in](http://www.eprocure.gov.in).

1. At page no. 9 under the head **2.3.1 Earnest Money Deposit** needs to be clarified as:

'An Earnest Money Deposit in the form of a Demand Draft/ Bank Guarantee, from a scheduled Commercial Bank in favour of Pay and Accounts Officer, Ministry of Steel, New Delhi, payable at New Delhi, for the sum of Rs 100,000/- (Rupees One Lakh Only) shall be required to be submitted by each Applicant. The Bank Guarantee shall be in the format of Form 3G.'

2. At page no. 16 under the head **2.6.5.5 Key Personnel, Project Leader, Point (ii)** needs to be clarified as:

'Having a minimum of 15 years' experience in international trade/mining/industrial development/Steel out of which at least 5 years' experience should be in the Indian Steel sector'


3. At page no. 19 under the head **2.12 Schedule for selection process** has been changed as:

<b>Last date for submission of bid &amp; EMD</b>	<b>18-03-2019 at 3.00 PM</b>
<b>Opening of pre-qualification proposal</b>	<b>18-03-2019 at 5.00 PM</b>
<b>Opening of Technical bids of the applicants meeting the pre-qualification criteria</b>	<b>19-03-2019 at 12 Noon</b>
<b>Presentation of pre-Qualified bidders before the TEC</b>	<b>25-03-2019 at 11 AM</b>
<b>Opening of financial bid</b>	<b>27-03-2019 at 3.00 PM</b>

4. At page no. 45 under the head **Timelines, Key Deliverables S. No. 3** needs to be read as "Engage with stakeholders for collaborative approach".
5. At page no. 51 under the head **Payments to the Consultancy Agency, Para 3.6.2, Milestone, S. No. 3** needs to be read as "Engage with stakeholders for collaborative approach" & Timelines needs to be clarified as "28 Weeks" for completion of this phase.

All other terms & conditions will remain same as per approved NIT.

All the prospective bidders are requested to take into consideration the above amendments.

  
12/3/19.

(Aman Sharma)  
Director,  
Ministry of Steel,  
Room No. 185, Udyog Bhawan,  
Tel: 23062386